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(1) The Government is not obligated to re-
imburse the Contractor for costs incurred in
excess of (i) the estimated cost specified in
the Schedule or, (ii) if this is a cost-sharing
contract, the estimated cost to the Govern-
ment specified in the Schedule; and

(2) The Contractor is not obligated to con-
tinue performance under this contract (in-
cluding actions under the Termination
clause of this contract) or otherwise incur
costs in excess of the estimated cost speci-
fied in the Schedule, until the Contracting
Officer (i) notifies the Contractor in writing
that the estimated cost has been increased
and (ii) provides a revised estimated total
cost of performing this contract. If this is a
cost-sharing contract, the increase shall be
allocated in accordance with the formula
specified in the Schedule.

(e) No notice, communication, or represen-
tation in any form other than that specified
in subparagraph (d)(2) above, or from any
person other than the Contracting Officer,
shall affect this contract’s estimated cost to
the Government. In the absence of the speci-
fied notice, the Government is not obligated
to reimburse the Contractor for any costs in
excess of the estimated cost or, if this is a
cost-sharing contract, for any costs in excess
of the estimated cost to the Government
specified in the Schedule, whether those ex-
cess costs were incurred during the course of
the contract or as a result of termination.

(f) If the estimated cost specified in the
Schedule is increased, any costs the Con-
tractor incurs before the increase that are in
excess of the previously estimated cost shall
be allowable to the same extent as if in-
curred afterward, unless the Contracting Of-
ficer issues a termination or other notice di-
recting that the increase is solely to cover
termination or other specified expenses.

(g) Change orders shall not be considered
an authorization to exceed the estimated
cost to the Government specified in the
Schedule, unless they contain a statement
increasing the estimated cost.

(h) If this contract is terminated or the es-
timated cost is not increased, the Govern-
ment and the Contractor shall negotiate an
equitable distribution of all property pro-
duced or purchased under the contract, based
upon the share of costs incurred by each.

(End of clause)

52.232-21 Limitation of Cost (Facili-
ties).

As prescribed in 32.705-2(b), insert the
following clause in solicitations and
contracts for consolidated facilities, fa-
cilities acquisition, or facilities use
(see 45.301):
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LIMITATION OF COST (FACILITIES) (APR 1984)

(a) The parties estimate that performance
of this contract will not cost the Govern-
ment more than the estimated cost specified
in the Schedule. The Contractor agrees to
use its best efforts to perform the work spec-
ified in the Schedule within the estimated
cost.

(b) The Contractor shall notify the Con-
tracting Officer in writing whenever it has
reason to believe that—

(1) The costs that the Contractor expects
to incur under this contract in the next 30
days, when added to all costs previously in-
curred, will exceed 85 percent of the esti-
mated cost specified in the Schedule; or

(2) The total cost to the Government for
the performance of this contract will be ei-
ther greater or substantially less than had
previously been estimated.

(c) As part of the notification, the Con-
tractor shall provide the Contracting Officer
a revised estimate of the total cost of per-
forming this contract.

(d) Except as required by other provisions
of this contract, specifically citing and stat-
ed to be an exception to this clause—

(1) The Government is not obligated to re-
imburse the contractor for costs incurred in
excess of the estimated cost specified in the
Schedule; and

(2) The Contractor is not obligated to con-
tinue performance under this contract (in-
cluding actions under the Termination
clause of this contract) or otherwise incur
costs in excess of the estimated cost speci-
fied in the Schedule, until the Contracting
Officer (i) notifies the Contractor in writing
that the estimated cost has been increased
and (ii) provides a revised estimated total
cost of performing this contract.

(e) No notice, communication, or represen-
tation in any form other than that specified
in subparagraph (d)(2) above, or from any
person other than the Contracting Officer,
shall affect this contract’s estimated cost to
the Government. In the absence of the speci-
fied notice, the Government is not obligated
to reimburse the Contractor for any costs in
excess of the estimated cost, whether those
excess costs were incurred during the course
of the contract or as a result of termination.

(f) If the estimated cost specified in the
Schedule is increased, any costs the Con-
tractor incurs before the increase that are in
excess of the previously estimated cost shall
be allowable to the same extent as if in-
curred afterward, unless the Contracting Of-
ficer issues a termination or other notice di-
recting that the increase is solely to cover
termination or other specified expenses.

(g) Change orders shall not be considered
an authorization to exceed the estimated
cost to the Government specified in the
Schedule, unless they contain a statement
increasing the estimated cost.
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(End of clause)

52.232-22 Limitation of Funds.

As prescribed in 32.705-2(c), insert the
following clause in solicitations and
contracts if an incrementally funded
cost-reimbursement contract is con-
templated. The 60-day period may be
varied from 30 to 90 days and the 75 per-
cent from 75 to 85 percent. Task Order
or other appropriate designation may
be substituted for Schedule wherever
that word appears in the clause.

LIMITATION OF FUNDS (APR 1984)

(a) The parties estimate that performance
of this contract will not cost the Govern-
ment more than (1) the estimated cost speci-
fied in the Schedule or, (2) if this is a cost-
sharing contract, the Government’s share of
the estimated cost specified in the Schedule.
The Contractor agrees to use its best efforts
to perform the work specified in the Sched-
ule and all obligations under this contract
within the estimated cost, which, if this is a
cost-sharing contract, includes both the Gov-
ernment’s and the Contractor’s share of the
cost.

(b) The Schedule specifies the amount
presently available for payment by the Gov-
ernment and allotted to this contract, the
items covered, the Government’s share of the
cost if this is a cost-sharing contract, and
the period of performance it is estimated the
allotted amount will cover. The parties con-
template that the Government will allot ad-
ditional funds incrementally to the contract
up to the full estimated cost to the Govern-
ment specified in the Schedule, exclusive of
any fee. The Contractor agrees to perform,
or have performed, work on the contract up
to the point at which the total amount paid
and payable by the Government under the
contract approximates but does not exceed
the total amount actually allotted by the
Government to the contract.

(¢c) The Contractor shall notify the Con-
tracting Officer in writing whenever it has
reason to believe that the costs it expects to
incur under this contract in the next 60 days,
when added to all costs previously incurred,
will exceed 75 percent of (1) the total amount
so far allotted to the contract by the Gov-
ernment or, (2) if this is a cost-sharing con-
tract, the amount then allotted to the con-
tract by the Government plus the Contrac-
tor’s corresponding share. The notice shall
state the estimated amount of additional
funds required to continue performance for
the period specified in the Schedule.

(d) Sixty days before the end of the period
specified in the Schedule, the Contractor
shall notify the Contracting Officer in writ-
ing of the estimated amount of additional
funds, if any, required to continue timely

52.232-22

performance under the contract or for any
further period specified in the Schedule or
otherwise agreed upon, and when the funds
will be required.

(e) If, after notification, additional funds
are not allotted by the end of the period
specified in the Schedule or another agreed-
upon date, upon the Contractor’s written re-
quest the Contracting Officer will terminate
this contract on that date in accordance
with the provisions of the Termination
clause of this contract. If the Contractor es-
timates that the funds available will allow it
to continue to discharge its obligations be-
yvond that date, it may specify a later date in
its request, and the Contracting Officer may
terminate this contract on that later date.

(f) Except as required by other provisions
of this contract, specifically citing and stat-
ed to be an exception to this clause—

(1) The Government is not obligated to re-
imburse the Contractor for costs incurred in
excess of the total amount allotted by the
Government to this contract; and

(2) The Contractor is not obligated to con-
tinue performance under this contract (in-
cluding actions under the Termination
clause of this contract) or otherwise incur
costs in excess of (i) the amount then allot-
ted to the contract by the Government or,
(ii) if this is a cost-sharing contract, the
amount then allotted by the Government to
the contract plus the Contractor’s cor-
responding share, until the Contracting Offi-
cer notifies the Contractor in writing that
the amount allotted by the Government has
been increased and specifies an increased
amount, which shall then constitute the
total amount allotted by the Government to
this contract.

(g) The estimated cost shall be increased to
the extent that (1) the amount allotted by
the Government or, (2) if this is a cost-shar-
ing contract, the amount then allotted by
the Government to the contract plus the
Contractor’s corresponding share, exceeds
the estimated cost specified in the Schedule.
If this is a cost-sharing contract, the in-
crease shall be allocated in accordance with
the formula specified in the Schedule.

(h) No notice, communication, or represen-
tation in any form other than that specified
in subparagraph (f)(2) above, or from any per-
son other than the Contracting Officer, shall
affect the amount allotted by the Govern-
ment to this contract. In the absence of the
specified notice, the Government is not obli-
gated to reimburse the Contractor for any
costs in excess of the total amount allotted
by the Government to this contract, whether
incurred during the course of the contract or
as a result of termination.

(i) When and to the extent that the amount
allotted by the Government to the contract
is increased, any costs the Contractor incurs
before the increase that are in excess of (1)
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